



**Public Works Department  
Engineering Division  
One North San Antonio Road  
Los Altos, California 94022-3087  
Tel: (650) 947-2780  
Fax (650) 947-2732**

May 18, 2016

**Addendum No. 1**

**CITY HALL HVAC SYSTEM UPGRADES, PROJECT CF-01007 (04-08)**

**BIDS DUE (NO CHANGE): Tuesday, May 31, 2016, 2:00 p.m.**

**Bidders**

The following addendum amends and is hereby made a part of the contract documents for the CITY HALL HVAC SYSTEM UPGRADES, PROJECT CF-01007 (04-08). The primary purpose of this addendum is to amend the Engineer's Estimate and to provide additions to the Scope of Services.

**ENGINEER'S ESTIMATE**

**Engineer's Estimate**

Amend the range for the Engineer's Estimate to \$500,000 - \$550,000.

**SPECIAL PROVISIONS**

**Page SP-10: Add "29. Temporary Cooling System.** The Contractor shall provide a temporary cooling system for the entire City Hall building during the duration of the project. The Contractor shall submit a plan for the temporary cooling system to the City for review and approval prior to installation."

**Page SP-10: Add "30. Temporary Heating.** The Contractor shall provide a temporary heating system for the entire City Hall building during the duration of the project. The Contractor shall submit a plan for the temporary heating system to the City for review and approval prior to installation."

Christopher Lamm, Engineering Services Manager

\*\*\*\*\*END OF ADDENDUM\*\*\*\*\*