Public Works Department
Engineering Division
One North San Antonio Road
Los Altos, California 94022-3087
(650) 947-2780
Fax (650) 947-2732

May 20, 2016

Addendum No. 1

Street Resurfacing, Project TS-0100116

BIDS DUE (NO CHANGE): Thursday, June 16, 2016, 2:00 p.m.

Bidders

The following addendum amends and is hereby made a part of the contract documents for the Street
Resurfacing, Project TS-0100116. The primary purpose of this addendum is to replace TABLE OF
CONTENTS (pages i and ii), the BID SCHEDULE (pages P-2 & P-3), and the EXHIBITS
(pages E-1to E-6).

TABLE OF CONTENTS

Delete the entire previous Table of Contents and replace them with the entire new Table of Contents,
pages 1 and ii.

PROPOSAL FORMS

Delete the previous Bid Schedule section and replace them with the new section of Bid Schedule, pages
P-2 and P-3.

EXHIBITS

Delete the entire previous Exhibits and replace with the entire new Exhibits, pages E-1 to E-6.

Ofldonr

Christlopher Lamm, Engineering Services Manager/City Engineer
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BID SCHEDULE

In the following bid schedule, unit and extended prices shall be written in FIGURES. The bidder
shall not add any conditions or qualifying statements to this bid as otherwise the bid may be
declared irregular as being not responsive to the Notice to Conttactors.

The bid shall include all work and requirements described in the Contract Documents,
Specifications and Drawings except items marked N.I.C. (Not in Contract).

BASE BID
ITEM APPROXIMATE . EXTENDED
ey GUANIITY ITEM DESCRIPTION AND UNIT PRICE SHIEE

Mobilization and Traffic Control in accordance with
1 LS these plans and specifications at a lump sum price of $

$

4” Deep lift asphalt concrete repair, as specified,
2 22,730 SF complete in place at a unit price pet squate foot of $

$

6” Wedge Grind (1.5” Depth at FC/EP) in accordance 5
5] 3,700 LF with these plans and specifications at a linear foot of

$

12” Wedge Grind (1.5” Depth at FC/EP) in 5
4 65 LF accordance with these plans and specifications at a

linear foot §

Pavement Reinforcing Fabric in accordance with these $
5 7,820 SY plans and specifications at squate yard of

$

1.5” Hot Mix Asphalt Concrete Overlay in accordance ¥
6 638 TON with these plans and specifications at a unit price pet

tonnage of §

Application of an asphalt rubbetized chip seal coat in $
7 557,250 SF accordance with these plans and specifications at a unit

price per square foot of §

Adjust Survey Monument at each unit price of $
8 9 EA 5

Adjust Utility Manholes/Covers at each unit price of b
9 7 EA g

Total Base Bid (Items #1 to #9) | $
City of Los Altos
Construction Contract -2
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ADD ALTERNATE BID NO. 1

ITEM APPROXIMATE “ n EXTENDED
NG QUANTITY ITEM DESCRIPTION AND UNIT PRICE PICR
Application of chip seal coat in accordance with these
1 378,800 SF plans and specifications at a unit price per squate foot $
of §
Total Add Alternate Bid No. 1 (Item 1) | §
ADD ALTERNATE BID NO. 2
ITEM APPROXIMATE o2 ) EXTENDED
oy QUANTITY ITEM DESCRIPTION AND UNIT PRICE s
Application of an asphalt rubberized chip seal coat in
1 378,800 SF accordance with these plans and specifications at a unit | §
ptice pet square foot of §
Total Add Alternate Bid No. 2 (Ttem 1) | $
SUMMARY OF BID TOTALS:
Total Base Bid $
Total Add Alternate Bid No. 1 $
Total Add Alternate Bid No. 2 $
TOTAL BIDS $

Note: Determination of the lowest bid will be based upon the TOTAL BIDS, being the sum of the

City of Los Altos

Construction Contract
1 Construction Contract_front end

Base Bid plus the total of all the Add Alternate Bids. The City reserves the right to award
Base Bid only or Base Bid and any combinations of Additive Bid Items.
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DIGOUTS

Annual Street Resurfacing
Project TS-01001

Base Bid ltems

APPROX. AREA FOR

NOTE:

* Skip the intersection on Holt

STREET NAME FROM TO fégfgg 211;:?1{)
MEASUREMENT

BEVERLY LN END ALMOND AV 0
CASTILLEJA CT COVINGTON RD END 629
CATALINA WY CATALINA CT JORDAN AV 691
COLLEEN DR * NEWCASTLE DR HOLLIDALE CT 531
CORONADO AV END CHERRY AV 0
DARTMOUTH LN RUNNYMEAD DR BUCKINGHAM DR 654
DISTEL CR EL CAMINO REAL DISTEL DR 58
FREMONT** 999 FREMONT PERMANENTE CREEK 0
GORDON WY N EDITH AV E ALMOND AV

GORDON WY S HILLVIEW AV EDITHAVE >4
fraciENDA wy RAQUEL LN LOS ALTOS AV 0
fELEN cr NEWCASTLE DR END 0
LERIDA AV SAN LUIS AV BENVENUE AV 132
LISA LN FREMONT AV LISA CT

LISA LN OAKHURST AV LISA CT wpa
MARGARITA CT LOS ALTOS AV VIA DEL POZO 2,280
MARICH WY _]ORDAN AV DISTEL DR 344
MEADOW LN END TORWOOD LN 647
MIDDLETON AV AUSTIN AV MORTON AV 0
MIRAMONTE AV LORAINE AV PORTLAND AV 838
MIRAMONTE AV FREMONT AV LORAINE AV 737
MIRAMONTE AV PORTLAND AV EASTWOOD DR 132
MIRAMONTE AV COVINGTON RD COVINGTON RD 0
Nela Ln END PORTOLA AV E 120
PORTLAND AV MIRAMONTE AV GRANT RD 945
RIVERSIDE DR BERRY AV COVINGTON RD 475
RUSSELL AV COVINGTON AV END 383
SAN DOMINGO WY  |TORWOOD LN JUANITA WY 313
SPECER WY COVINGTON RD END (SPECER CT) 669
ST MARK CT WOODVIEW TR END 0
THAMES LN KINGSWOOD WY TEMPLEBAR WY 540
WOODSTOCK LN END EL MONTE AV § 768

SUB-TOTAL 14,744

#* To be done to fill in the gap between the new resurface from the Fremont and Loyola Bridge Projects
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Annual Street Resurfacing
Project TS-01001

DIGOUTS (continue...)

Base Bid Items

APPROX. AREA FOR
DIGOUTS, PER

STREET NAME FROM TO ACTUAL FIELD
MEASUREMENT
ARBORETUM DR FOOTHILL EXPWY SEQUOIA DR 840
ARBORETUM DR SEQUOIA DR END 1,213
ASPEN DR ARBORETUM DR BEECHWOOD LN 796
ASPEN WAY ARBORETUM DR END 72
BEECHWOOD LN DEODARA DR END 1,470
CEDAR PL REDWOOD DR DEODARA DR 0
DEODARA DR END CEDAR PL 0
DEODARA DR CEDAR PL VINEYARD DR 408
DEODARA DR VINEYARD DR BEECHWOOD LN 412
DEODARA DR 360' S WIMBELDON PL (TEIBEECHWOOD LN 1,288
FIR LN W END E END 681
PINECREST DR ARBORETUM DR BEECHWOOD LN 665
VINEYARD CT END VINEYARD DR 139
SUB-TOTAL 7,984
GRAND TOTAL 22,728
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Annual Street Resurfacing

Project TS-01001
Base Bid Items

15" OVERLAY
APPROX. TONAGE OF
HOT MIXED ASPHALT
STREET NAME FROM TO (TON), PER ACTUAL
FIELD
MEASUREMENT
CASTILLEJA CT COVINGTON RD END 59
LISA LN FREMONT AV LISA CT
579
LISA LN OAKHURST AV LISA CT
TOTAL 638
RUBBERIZED CHIP SEAL
APPROX. AREA TO BE
SEALED (FT2), PER
STREET NAME FROM TO ACTUAL FIELD
MEASUREMENT
COLLEEN DR * NEWCASTLE DR HOLLIDALE CT 54,188
FREMONT** 999 FREMONT PERMANENTE CREEK 11,928
HACIENDA WY RAQUEL LN LOS ALTOS AV 37,440
HELEN CT NEWCASTLE DR END 4,674
GORDON WY N EDITH AV E ALMOND AV 58.980
GORDON WY S HILLVIEW AV EDITH AV E i
MEADOW LN END TORWOOD LN 19,176
MIDDLETON AV AUSTIN AV MORTON AV 33,429
MIRAMONTE AV FREMONT AV LORAINE AV 41,471
MIRAMONTE AV LORAINE AV PORTLAND AV 55,626
MIRAMONTE AV PORTLAND AV EASTWOOD DR 35,214
Nela Lo END PORTOLA AVE 4,785
PORTLAND AV MIRAMONTE AV GRANT RD 93,808
RIVERSIDE DR BERRY AV COVINGTON RD 33,920
RUSSELL AV COVINGTON AV END 15,312
SAN DOMINGO WY TORWOOD LN JUANITA WY 13,140
SPECER WY COVINGTON RD END (SPECER CT) 27,080
ST MARK CT WOODVIEW TR END 17,076
TOTAL 557,247
NOTE:

* Skip the intersection on Holt

** To be done to fill in the gap between the new resurface from the Fremont and Loyola Bridge Projects
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Annual Street Resurfacing

Project

TS-01001

Add Alternate No. 1 2

CHIP SEAL/RUBBERIZED CHIP SEAL

APPROX, AREA TO BE
SEALED (FT2), PER

STREET NAME FROM TO ACTUAL FIELD

MEASUREMENT
ARBORETUM DR FOOTHILL EXPWY SEQUOIA DR 27,772
ARBORETUM DR SEQUOIA DR END 40,800
ASPEN DR ARBORETUM DR BEECHWOOD LN 24,514
ASPEN WAY ARBORETUM DR END 4,740
BEECHWOOD LN DEODARA DR END 47,973
CEDAR PL REDWOOD DR DEODARA DR 31,200
DEODARA DR END CEDAR PL 5,924
DEODARA DR CEDAR PL VINEYARD DR 43,200
DEODARA DR VINEYARD DR BEECHWOOD LN 44,640
DEODARA DR 360' S WIMBELDON PL (TE]BEECHWOOD LN 56,515
FIR LN W END E END 23,853
PINECREST DR ARBORETUM DR BEECHWOOD LN 19,080
VINEYARD CT END VINEYARD DR 8,586

TOTAL 378,797
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Annuol Street Resurfacing, Project TS-0100116
Location of Street Segments

MARGARITA t:'l—/g LOUCKS AVE
’ “ et
B v. PoRmLA AVE E.'E;:!'::;’ ﬁi" oy cR
w o e N
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LN Efi TALINA WAY
p@@“?* PIE LN W E
7 . ‘_;é
\a‘fg‘ y F =] ¥ g
- e i
d
§ ﬁm E ALDND AVE 2
i '\EVEH.‘I LN E

& % <
ﬁ?‘%‘%l_ 1 E -
"'-% &

COVINGTIN RD i. COVINGTIN RD
5 4

PROPOSED LOCATIONS:

Propose Digout

B Street Segments

______ Propose Digout & Overlay
T Street Segments (Base Bid)

Propose Digout & Rubbkerized
Chip Seal Street Segments
(Base Bich
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